STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 01/ 03/ 07 I'N MENDOCI NO COUNTY NEAR ROCKPORT 01/ 05/ 07
CONTRACT NUMBER 01-441804 AT JUAN CREEK BRI DGE CONTRACT CCODE "I '
LOCATI ON 01- MEN-1-82.9 37 CONTRACT | TEMS

REPAI R BRI DGE DECK AND RAI LI NG FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 16 FUND TOTAL HVB 0 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF BI DDERS 6 ENG NEERS EST 705, 325. 00 AMOUNT UNDER 76, 697. 00 PERCENT UNDER EST 10. 87
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 628, 628. 00 2 TRUESDELL CORPORATI ON COF 602 437-1711 CC PREF CLAI MED
CALI FORNI A I NC 00615058
1310 W23RD ST FAX 602 437-1821
TEMPE AZ 85282
2 673, 132. 00 4 BUGLER CONSTRUCTI ON 510 623-0881 SB PREF CLAI MED
00740863
47000 WARM SPRI NGS BLVD 101 FAX 510 252-9389 BID I S OVER SBP
FREMONT CA 94539 PREFERENCE LI M TS
3 698, 336. 08 5 AMVERI CAN Cl VI L CONSTRUCTORS 707 746-8028 CC PREF CLAI MED
WEST COAST | NC 00526319
3701 MALLARD DRI VE FAX 707 746- 0936
BENI CI A CA 94510
4 711, 699. 98 1 GEORGE Bl ANCHI CONSTRUCTI ON 408 453-3037 SB PREF CLAI MED
I NC 00168950
775 A MABURY RD FAX 408 452-1366 BID I S OVER SBP
SAN JOSE CA 95133 PREFERENCE LI M TS
5 729, 776. 00 3 SHASTA CONSTRUCTORS | NC 530 365-3930 CC PREF CLAI MED
00494255
P O BOX 491539 FAX 530 365-5465
REDDI NG CA  96049- 1539
6 797, 337. 20 6 VALENTI NE CORPORATI ON 415 453-3732 CC PREF CLAI MED
00229225
P O BOX 9337 FAX 415 457-5820

SAN RAFAEL CA 94912



01-441804 Bl D245

01- MEN-1-82 PAGE 2

01/ 03/ 07 01/ 05/ 07
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ANRAK GRI NDI NG
SACRAMENTO CA
APEX FENCE METAL BEAM GUARD RAI L
ANDERSON CA
PRI CE STRI PI NG STRI PI NG
REDDI NG CA
TRAFFI C SOLUTI ONS SI GNS

REDDI NG CA



01-441804
01- MEN-1-82
01/ 03/ 07

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 3
01/ 05/ 07

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BENTANCOURT BROTHERS
LI VERMORE CA

CAMBLI N STEEL SERVI CE
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

THOVAS AND PRATT
VALLEJO CA

Bl DDER | D NAME AND ADDRESS

S| GNAL SYSTEM ( PARTI AL)

REBAR

PAVEMENT MARKI NGS

LEAD COWVPLI ANCE PLAN

PORTABLE CHANGEABLE MESSAGE SI GNS

PREPARE WATER POLLUTI ON CONTROL PROGRAM

TRAFFI C CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

APEX FENCE
ANDERSON CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

TRAFFI C SOLUTI ONS
REDDI NG CA

I TEMS 15, 23 AND 26 THRU 31

| TEM 3

ITEMS 5, 14, 15, 21 AND 33 THRU 35



01-441804 Bl D245

01- MEN-1-82 PAGE 4

01/ 03/ 07 01/ 05/ 07
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACL BARRI ER RAI L
CH NO HILLS CA
APEX FENCE COVPANY METAL BEAM GUARD RAI L
ANDERSON CA
BENTANCOURT BROTHERS CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
CENTRAL STRI PI NG SERVI CES STRI PI NG
RANCHO CORDOVA CA
CONTRACTORS CHEM CAL | NC CONCRETE
HAYWARD CA
TI TAN CONSTRUCTI ON REI NFORCI NG STEEL

SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APEX FENCE VETAL BEAM GUARD RAI L
ANDERSON CA
BENTACOURT BROTHERS TEMPORARY S| GNAL
LI VERMORE CA
CAMBLI N STEEL REBAR
SACRAMENTO CA
CONTRACTORS CHEM CAL POLYESTER CONCRETE
HAYWARD CA

CONTI NUED ON NEXT PAGE



01-441804
01- MEN-1-82
01/ 03/ 07

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
01/ 05/ 07

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

PRI CE STRI PI NG
ARCATA CA

TRAFFI C SOLUTI ONS
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACL
POVONA CA

APEX FENCE
ANDERSON CA

BENTANCOURT BROTHERS
LI VERMORE CA

CAMBLI N STEEL
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CONTRACTORS CHEM CAL
HAYWARD CA

GOLDEN STATE TRAFFI C
PLYMOUTH CA

CONCRETE RAI LI NG ( PARTI AL)

VETAL BEAM GUARD RAI L

TEMPORARY S| GNAL SYSTEM ( PARTI AL)

REBAR

STRI PI NG

POLYESTER CONCRETE AND DECK REMOVAL

SI GNS



01-441804 Bl D245

01- MEN-1-82 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
01/ 03/ 07 01/ 05/ 07
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 010891 PREVENTI ON OF Bl RD NESTI NG AND BAT LS LUMP SUM 2,500. 00 2,500. 00
ROCSTI NG
2 074016 CONSTRUCTI ON SI TE MANAGEMVENT LS LUMP SUM 3, 000. 00 3, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTRCL LS LUWVP SUM 2, 000. 00 2, 000. 00
PROGRAM
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 000. 00 1, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 2, 150. 00 2,150. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 10, 000. 00 10, 000. 00
7 (S) 120120 TYPE |11 BARRI CADE EA 2 300. 00 600. 00
8 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 390 14. 00 5, 460. 00
9 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) %24 2.4 200. 00 480. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 2,100. 00 4, 200. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 130 175. 00 22,750. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 600. 00 16, 800. 00
13 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 83 22.00 1, 826. 00
14 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 210 7.00 1,470.00
STRI PE
15 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 20 10. 00 200. 00
16 150870 REMOVE CONCRETE DECK SURFACE %24 668 23.00 15, 364. 00
17 152300 RESET OBJECT MARKER EA 2 1, 850. 00 3, 700. 00
18 (S) 010892 RESET TEMPORARY CRASH CUSHI ON MODULE EA 28 30. 00 840. 00
19 157560 BRI DCE REMOVAL ( PORTI ON) LS LUWVP SUM 110, 000. 00 110, 000. 00
20 158210 RESET TEMPORARY RAI LI NG ( TYPE K) M 130 30. 00 3, 900. 00
21 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 5, 000. 00 5, 000. 00
22 192003 STRUCTURE EXCAVATI ON ( BRI DCE) VB 14 350. 00 4,900. 00
23 010893 WEED CONTROL NMAT ( Fl BER) M 60 220. 00 13, 200. 00
24 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 20 4, 250. 00 85, 000. 00
25 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M 668 35. 00 23, 380. 00
26 820118 GUARD RAI LI NG DELI NEATOR EA 4 25.00 100. 00
27 (S) 832001 METAL BEAM GUARD RAI LI NG M 12 280. 00 3, 360. 00
28 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 5, 000. 00 20, 000. 00
29 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 1, 150. 00 2, 300. 00
30 (S) 839584 ALTERNATI VE I N-LI NE TERM NAL SYSTEM EA 1 3,499. 00 3,499. 00
31 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 1, 400. 00 2, 800. 00
32 (F) 040897 CONCRETE BARRI ER ( TYPE 2 MODI FI ED) M 179 570. 00 102, 030. 00
33 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 500 17.00 8, 500. 00
34 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 160 14. 00 2,240.00

(BROKEN 10.98 M- 3.66 M



Bl D245

01-441804
01- MEN-1-82 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
01/ 03/ 07 01/ 05/ 07
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 37 12. 00 444. 00
36 010894 TEMPORARY PORTABLE SI GNAL SYSTEM LS LUWP SUM 74, 000. 00 74, 000. 00
37 999990 MOBI LI ZATI ON LS LUMP SUM 69, 635. 00 69, 635. 00

TOTAL 628, 628. 00



| TEM
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01-441804

01- MEN-1-82

01/ 03/ 07

18.
16.
11.
85, 000.
65, 000.

673, 132. 00

SUMMARY

15.
12.
10.
37, 640.
76, 000.

OF

REMA

698, 336. 08

FOURTH
Bl D AMOUNT

15, 580. 00 15580
8, 879. 00 8879.
10, 953. 00 10953.
2,971. 00 2971.
18, 300. 00 18300.
16, 917. 00 16917.
395. 00 790.
13. 20 5148.
165. 00 396.
7,892. 00 15784.
124.50 16185.
475. 25 13307.
111. 30 9237.
27.50 5775.
22.00 440.
30. 80 20574.
96. 80 193.
110. 00 3080.
86, 258. 00 86258.
38. 64 5023.
3, 300. 00 3300.
232.92 3260.
53. 53 3211.
4,070. 00 81400.
70. 40 47027.
22.00 88.
275. 00 3300.
4,950. 00 19800
1,100. 00 2200
3, 520. 00 3520
2,750. 00 5500
619. 00 110801
16. 50 8250
13. 20 2112
11.00 407.
126, 027. 00 126027.
35, 703. 00 35703.
711, 699. 98

Bl D245
PAGE 8
01/ 05/ 07
FI FTH
Bl D AMOUNT
2,500. 00 2500.
2,500. 00 2500.
1, 250. 00 1250.
1, 500. 00 1500.
5, 000. 00 5000.
46, 000. 00 46000.
75. 00 150.
12. 00 4680.
150. 00 360.
12, 000. 00 24000.
200. 00 26000.
275. 00 7700.
20. 00 1660.
25.00 5250.
20. 00 400.
28. 00 18704.
150. 00 300.
25.00 700.
132, 000. 00 132000.
15. 00 1950.
3, 000. 00 3000.
150. 00 2100.
150. 00 9000.
3, 700. 00 74000.
64. 00 42752.
20. 00 80.
250. 00 3000.
4,500. 00 18000
1, 000. 00 2000
3, 200. 00 3200
2,500. 00 5000
750. 00 134250
15. 00 7500
12. 00 1920
10. 00 370
69, 000. 00 69000
72, 000. 00 72000
729, 776. 00
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01-441804
01- MEN-1-82
01/ 03/ 07

1, 283.00
4,100. 00
3, 200. 00
885. 00

13. 00

13. 00

36. 00

115, 500. 00
52, 600. 00

115500. 00
52600. 00

797,337. 20

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACE 9
01/ 05/ 07



